Approximate estimate of quantities for constructing an Annachattram at Belur :—

Particulars.	Per	Quantity.
Earthwork excavation	C. yd.	90
Chunam concrete	C. ft.	812
Rough stone in mortar	,,	1,117
Burnt brick in chunam	,,	3,826
Burnt stone slabs, dressed	S. ft.	275
Chunam plastering	Sqr.	61·23
White and color-washing...	,,	61·23
Junglewood work including wood oiling	C. ft.	172·59
Roofing with 1st class Mangalore tiles and teak reepers ...	Sqr.	23·05
Ridge tiles set in mortar	No.	105
Ventilating tiles	No.	10
Honne wood battened doors	S. ft.	182
Do windows	S. ft.	144
Chocolate painting	Sqr.	6·52
Constructing cisterns	Lump sum	
Iron hold fasts	No.	80
Tarring wood work	Lump sum	
Flooring with Cuddappah slabs over 3" concrete and cement pointing ...	Sqr.	5·10
Flooring with Mangalore tiles do	Sqr.	7·50
Clearing site and levelling ground	Lump sum	
Teakwood finials	No.	2
Zinc sheets for valleys	S. ft.	112

Notice dated 12th March 1910.

The public are hereby informed that the repairs to the first class travellers' bungalow at Saklespur have been completed and that the building is now open to the public for occupation.

V. AIYASWAMI IYER,
Executive Engineer.

SHIMOGA DIVISION.

Dated 26th February 1910.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Shimoga Division, up to 21st March 1910, for constructing a new sandal koti at Shimoga. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of April 1911.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Shimoga, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 800 in cash or Government Promissory Notes as earnest money, and be superscribed "Tender for constructing a new sandal koti at Shimoga," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Constructing a sandal koti at Shimoga.

Items of work	Per	Quantity
Earthwork excavation	C. yd.	1,106
Earthwork (filling, watering and tamping)	C. yd.	620
Concrete	C. ft.	9,845
Burnt stone in chunam with bond stones	C. ft.	21,634
Burnt stone in chunam archwork	C. ft.	38
Burnt brick in chunam	C. ft.	29,635
Do archwork	Do	156
Do pillars, complete	Each	6
Burnt stone slabs roughly dressed	S. ft.	722
Plastering with chunam and smoothing	Sqr.	400·78
White and colour-washing, two coats	Sqr.	400·78
Teakwood doors and windows with hinges, etc., complete	S. ft.	670
Teakwood ventilators with iron bars and glazed shutters	S. ft.	60
Do almirahs, complete	S. ft.	25
Do Borge board, complete and painting	S. ft.	70
Do eave board, complete and painting	S. ft.	14·2
Do gate, complete and painting	S. ft.	115
Do finials, complete and painting	Each	5
Chocolate painting	Sqr.	13·75
Wood oiling	Sqr.	7·25
Teakwood work wrought and put up	C. ft.	1540·89
Roofing with 1st class Mangalore tiles and teak reepers, etc., complete	Sqr.	196·16
Roofing glass tiles	Each	68
Flooring with Cuddappah slabs on 3" concrete bed and cement pointing	Sqr.	104·26
Concrete to floor of work-shed	C. ft.	351
Jambe-wood blocks setting and pointing with pitch	C. ft.	439
Roofing with galvanized iron sheets	Sqr.	22·80
Zinc sheets to valleys	S. ft.	226
Chunam borders	R. ft.	171
Ridge tiles set in mortar	R. ft.	676
Pointing with chunam	Sqr.	25·18
Preparing sham door	L. S.	Rs.
Clearing site and levelling ground	Do	...
Drainage tunnel and gravelling, etc.	Do	...
Ceiling with Mangalore tiles	Sqr.	111·94
Teakwood pillars with capitals and basses 12' high	Each	13
Teakwood pillars with capitals and base 10½' high	Each	13

F. A. STEELE,
Executive Engineer.

KADUR DISTRICT.

Notice dated 22nd February 1910.

It is hereby notified that the 3rd class travellers' bungalow at Ajjampur in the Tarikere Taluk will be closed to the public for about two months from the 1st of March 1910, as the same is under repairs.

S. CHAKRAPANI IYENGAR,
For *President, District Board.*

KOLAR DIVISION.

NOTICE.

1. A sum of Rs. (54-5-6) fifty-four, annas five and pies six, being arrears due to Venkatesaiya for restoring the Lakkasettihalli tank, is outstanding since June 1907, as per accounts of this office. If Venkatesaiya or his legal representative fails to claim the amount within three months from the date of the publication of this notice in the *Mysore Gazette,* it will be credited to Government and no claim will thereafter be entertained.

2. A sum of Rs. (4-4-6) four, annas four and pies six, being arrears due to Eeregauda for restoring the Jannapalli tank, Srinivaspur Taluk, is outstanding since June 1907, as per accounts of this office. If Eeregauda or his legal representative fails to claim the amount within three months from the date of the publication of this notice in the *Mysore Gazette,* it will be credited to the Government and no claim will thereafter be entertained.

B. B. GARUDACHARYA,
Executive Engineer.